

Your H2O Pro
P. O. Box 233
Janesville, CA 96114
(530) 253-3601
CA License #867400

Estimate

| DATE | ESTIMATE NO. |
|-----------|--------------|
| 12/3/2024 | 1292 |

| NAME / ADDRESS |
|--|
| STETSON ENGINEERS, INC. ATTN.: JOEL BARNARD |

| Ship To |
|---|
| NORTH PIVOT (UPPER) 1651 MADDALENA RD. BECKWOURTH, CA 96129 |

| QTY | DESCRIPTION | EACH | TOTAL |
|-----|---|-----------|-----------|
| 1 | <p>THE FOLLOWING ESTIMATE HAS BEEN COMPILED BASED ON A SITE INSPECTION AND BASED ON CLIENT SUPPLIED INFORMATION. SHOULD THE DETAILS VARY FROM WHAT HAS BEEN ESTIMATED/ANTICIPATED, THE FINAL BILLING WILL BE ADJUSTED ACCORDINGLY.</p> <p style="text-align: center;">**SPRINKLER PACKAGE**</p> <p>TO FURNISH THE LABOR, MATERIAL. & EQUIPMENT NECESSARY TO REMOVE AND REPLACE THE EXISTING SPRINKLER PACKAGE WITH A DOUBLE DROP LESA / LEPA CAPABLE SPRINKLER PACKAGE AND TEST FOR PROPER OPERATION.</p> <p>MATERIALS:</p> <p>1) LESA / LEPA SPRINKLER PACKAGE</p> <p>SHOULD ESTIMATE MEET WITH CLIENT'S APPROVAL, CLIENT TO SIGN & DATE THE BELOW SIGNATURE LINE ACKNOWLEDGING THE FOLLOWING:</p> <p>1) CLIENT HAS BEEN INFORMED AND UNDERSTANDS THE SCOPE OF WORK BEING EXPRESSED AND/OR IMPLIED BY "YOUR H2O PRO".</p> <p>2) CLIENT ACCEPTS ESTIMATE AS DESCRIBED AUTHORIZING "YOUR H2O PRO" TO PROCEED WITH SCHEDULING OF PROJECT, ORDERING OF ESTIMATED MATERIALS, ETC.</p> <p>3) CLIENT UNDERSTANDS "YOUR H2O PRO" DOES NOT OFFER FINANCIAL ASSISTANCE, PAYMENT IN FULL IS DUE UPON COMPLETION OF ESTIMATED PROJECT.</p> <p>_____ CLIENT SIGNATURE</p> <p>_____ DATE</p> | 15,128.90 | 15,128.90 |

| | | | |
|--|----------------|-------------------------|--------------------------|
| THANK YOU FOR THIS OPPORTUNITY TO SUBMIT AN ESTIMATE FOR YOUR CONSIDERATION!! VALID FOR 30 DAYS. | | Subtotal | \$15,128.90 |
| SHOULD THIS ESTIMATE MEET WITH YOUR APPROVAL, PLEASE PHONE OUR OFFICE AT YOUR EARLIEST CONVENIENCE FOR SCHEDULING. | | Sales Tax (0.0%) | \$0.00 |
| Phone # | Fax # | E-mail | TOTAL \$15,128.90 |
| (530) 253-3601 | (530) 253-2881 | KERRI@YOURH2OPRO.COM | |